
Work Order (Bid Form)

WO/12012NW2214/1Work Order Name:

Work Order Type:

WORK ORDER INFORMATION

Weatherization

PRE  CFM   5100

TARGET     3060

COMMENT

Company Name & License Number:

Contractor's Signature:

Audit (71)Audit Name:

CLIENT INFORMATION

12012NW2214

Alt. Client ID:

Client Name: Address:

Client ID: , TN   38343

AGENCY INFORMATION

sportsman918@hotmail.com

Northwest TN. Economic Development Council (731) 364-3228

(731) 364-5163231 South Wilson Street

Agency Phone:Agency:

Email Address:

Fax:Address:

Dresden, TN   38225

sportsman918@hotmail.com

Hensley, Rick A. (731) 364-3228Work Phone:Agency Contact:

Email Address:

(731) 431-9238Cell Phone:
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Measures

Infiltration Redctn

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment

Components Inspected

#

1

Use insulation batts or 
foam board and 2-part 

foam sealant to plug 
and seal area along 

under Knee Walls,  both 
sides of upstairs living 

area. Appx 75 linear ft.

1 1EachMiscellaneous Su

In same area as above 

use 2-part foam and 
continue up from where 

under  knee walls were 
plugged until contact 

with batts. Appx 75 
linear ft.

2 EachMiscellaneous Su

 Front Door: Remove 
door stop and all old 

W/S. Then add W/S 
combo,  Threshold and 

Caulk.

3 EachMiscellaneous Su

 Back Door: Remove 

door stop and all old 
W/S. Then add W/S 

combo, Threshold and 
Caulk.

4 EachMiscellaneous Su

 Carport Door: Remove 
door stop and all old 

W/S. Then add W/S 
combo, Threshold and 

Caulk. Very nice house. 
Need to match paint 

color on all jambs and 
doors  in order to paint 

W/S combo. (light 
yellow or almond).

5 EachMiscellaneous Su
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 Upstairs Attic Door: 
W/S, Threshold, Caulk. 
Add 1" foam board to 

back side. Foam 
framing members each  

side of door. Split jamb 
interior door, replace 

missing jamb and facing 
back side.

6 EachMiscellaneous Su

 Upgrade side access 
door in upstairs 

bedroom. Construct in 
same manner as attic 

hatch.

7 EachMiscellaneous Su

 Foam/seal around 

plumbing at kitchen and 
main bath sinks, Clear 

silicone around master 
bath sink. From crawl 

space block, cover and 
seal plumbing under 

tub  and shower.

8 EachMiscellaneous Su

 Caulk/seal master bath 
interior door. Caulk, 

clear silicone each side 
of fireplace.

9 EachMiscellaneous Su

 From attic seal around 

(4) plumbing vent pipes, 
(2) bath fans and vent 

hood pipe. Note: Will 
have to cut out flooring 

around (1) plumbing 
vent  pipe in order to 

expose ceiling.

10 EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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User-Spec Ceiling R    2

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Fill cavity under plywood floored storage area in attic. 384 Sq ft.

Components Inspected

#

2

Attic Insulation  - Blown 

Cellulose -  R-19

1 384SqFtInsulation

Attic Insulation  - Blown 
Cellulose -  R-19

2 384SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

User-Spec Ceiling R    3

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Add R-30 cellulose attic insulation in order to achieve air even R-38,  288 Sq 

ft in outer ceiling joists, attic area on both sides of  upstairs living area.

Components Inspected

#

3

Attic Insulation  - Blown 

Cellulose -  R-30

1 288SqFtInsulation

Attic Insulation  - Blown 

Cellulose -  R-30

2 288SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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User-Spec Ceiling R    6

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Add R-30 cellulose attic insulation in order to achieve and even R-38,  288 Sq 
ft.. Over upstairs living area. Will need to construct border to insure proper 

depth at the edge  and contain insulation.Appx 18 linear ft.

Components Inspected

#

4

Attic Insulation  - Blown 
Cellulose -  R-30

1 290SqFtInsulation

Attic Insulation  - Blown 
Cellulose -  R-30

2 290SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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User-Spec Ceiling R    1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Add R-30 cellulose attic insulation in order to achieve an even R 38, 916 Sq 
ft. Over downstairs living area surrounding floored storage  area. Congregate 

items over plywood floors, remove any loose boards and insulate. Extend 2 
existing bath exhaust fans thru roof, Add insulation to existing range hood 

pipe, All as per T.W.F.G.  Add boarder between living space and carport to 
insure proper  depth at edges and no overspray.  Appx 38 linear ft.

Components Inspected

#

5

Attic Insulation  - Blown 
Cellulose -  R-30

1 916SqFtInsulation

Attic Insulation  - Blown 

Cellulose -  R-30

2 916SqFtLabor

Added Misc Cost - 

Blown Cellulose -  R-30

3 1EachMiscellaneous Su

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Kneewall Insulation 7

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment From floored attic area replace missing R-13 insulation batts surrounding  
upstairs heated space. 4 on back wall (16"X8') and 1 angled section  appx 

(16"X4') on south wall. Replace any missing insulation  from small voids in 
framing.

Components Inspected

#

6

Kneewall Insulation  - 
Fiberglass Batts - R-13

1 50SqFtInsulation

Kneewall Insulation  - 
Fiberglass Batts - R-13

2 50SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Lighting Retrofits 1,2,3,4,5

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Add (1)-26watt CFL in den lamp. Add (2)-13watt candle base  CFL's in both 
bath ceiling fan/light combo. Also add (2)-13watt CFL's, 1 in each recessed 

light fixture.

Components Inspected

#

7

Compact Fl.  - 26 Watt1 1Each 

Lamp
Lighting

Compact Fl.  - 26 Watt2 1Each 

Lamp
Labor

Compact Fl.  - 13 Watt3 2Each 

Lamp
Lighting

Compact Fl.  - 13 Watt4 2Each 

Lamp
Labor

Compact Fl.  - 13 Watt5 2Each 

Lamp
Lighting

Compact Fl.  - 13 Watt6 2Each 

Lamp
Labor

Compact Fl.  - 13 Watt7 1Each 

Lamp
Lighting

Compact Fl.  - 13 Watt8 1Each 

Lamp
Labor

Compact Fl.  - 13 Watt9 1Each 

Lamp
Lighting

Compact Fl.  - 13 Watt10 1Each 

Lamp
Labor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Page 8 of 13

Client Name:

Client ID: 12012NW2214

Alt. Client ID:

Work Order Name: WO/12012NW2214/1

Work Order (Bid Form)

Version 8.6.0

DOE Weatherization Assistant

Report Run On: 3/29/2012



DWH Pipe Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Add pipe insulation, first 6 ft entering and exiting HWH

Components Inspected

#

8

DHW Pipe Insulation1 1EachInsulation

DHW Pipe Insulation2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Storm Windows 14

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Install new thermal break storm window. WD21, north end  upstairs beside 

A/C, 46x23 picture. Then seal around A/C exterior.

Components Inspected

#

9

Storm Window1 11.5SqFtWindows

Storm Window2 11.5SqFtLabor

Storm Window3 1Each 

Window
Other

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Duct Insulation

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Replace any missing duct insulation throughout, appx 30 linear ft.  Also add 
support straps as needed to properly level and support  supply ducts.

Components Inspected

#

10

Duct Insulation1 62.83SqFtInsulation

Duct Insulation2 62.83SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Floor Ins. R-19 1

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Add R-19 floor insulation, 1972 Sq ft. 16" centers. Seal and insulate rim joist 

perimeter. 216 linear ft.

Components Inspected

#

11

Floor Insulation  - 

Fiberglass Batts - R-19

1 1972SqFtInsulation

Floor Insulation  - 

Fiberglass Batts - R-19

2 1972SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Page 10 of 13

Client Name:

Client ID: 12012NW2214

Alt. Client ID:

Work Order Name: WO/12012NW2214/1

Work Order (Bid Form)

Version 8.6.0

DOE Weatherization Assistant

Report Run On: 3/29/2012



Fix Chimney/Flue Shielding Incorrect 

(Attic)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Use metal blocking material to create a shield 3" away  from chimney on back 

wall before adding insulation.

Components Inspected

#

12

See the User Defined 
Measure for a list of 

materials.

10 1EachHealth and Safety

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

Fix Recessed Lights Present (Attic)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment From attic use metal to block, cover and seal (2) recessed light  fixtures.

Components Inspected

#

13

Equipment1 1EachHealth and Safety

Labor2 1HourLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Fix Wiring Problems (Attic)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Add (1) junction box cover in attic behind upstairs room  near plumbing vent 
pipe.

Components Inspected

#

14

See the User Defined 
Measure for a list of 

materials.

10 1EachHealth and Safety

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

PressureRelief Piping Needed

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Add safety discharge pipe at HWH.

Components Inspected

#

15

Pressure relief piping1 1EachHealth and Safety

Labor2 1EachLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail
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Vapor Barrier Needed 

(Basement/Crawlspace)

Material / Labor Units Qty Unit Cost

Estimated

Qty Unit Cost

Actual

TotalDescription / Comment Total

Measure

Comment Add moisture barrier, 1972 Sq ft.

Components Inspected

#

16

Basement / crawlspace 
vapor barrier

1 1SqFtHealth and Safety

Labor2 1SqFtLabor

 Measure Sub Total: Sub Total:

 Field Notes:

Other Detail

 Work Order Grand Total: Grand Total:
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